STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGCSALS | SSUED 5
NUMBER OF BI DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

05/ 25/ 05
01- 440204

BI D

SUMMARY

I N MENDOCI NO COUNTY NEAR UKI AH AT
VARI QUS LOCATI ONS

01- MEN-101-R21. 8/ R25. 7

FUND TOTAL
ENG NEERS EST

RAS
Bl D TOTAL

REHABI LI TATE BRI DGE DECKS

HA21 605, 000

474,922. 00 AMOUNT UNDER

Bl DDER | D

355, 757. 00 4

444, 405. 00 1

461, 172. 50 2

646, 033. 00 3

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PAGE 1
05/ 26/ 05
CONTRACT CCODE 'E '
33 CONTRACT | TEMS

FEDERAL AID NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 65

119, 165. 00

PERCENT UNDER EST 25. 09

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TRUESDELL CORPORATI ON OF
CALI FORNI A I NC

3529 E WOOD STREET
PHOENI X AZ 85040

BLAI SDELL CONSTRUCTI ON | NC

P O BOX 493459
REDDI NG CA 96049- 3459

DEBRU N CONSTRUCTI ON | NC

P O BOX 1355
FRENCH CAMP CA 95231

AMVERI CAN Cl VI L CONSTRUCTORS
WEST COAST | NC

3701 MALLARD DRI VE

BENI CI A CA 94510

FAX

FAX

FAX

FAX

602 437-1711
00615058
602 437-1821

530 245-0132
00703199
530 245-1016

209 982- 0950
00818674
209 983-1145

707 746-8028
00526319
707 746-0936

CC PREF CLAI MED

SB PREF CLAI MED

BID IS OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

3. 0%



01- 440204 Bl D245

01- MEN-101 PAGE 2

05/ 25/ 05 05/ 26/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ANRAK CORPCRATI ON I TEM5 11 AND 12
SACRAMENTO CA
GRANI TE CONSTRUCTI ON' COVPANY | TEM 17
UKI AH CA
NELSON | NDUSTRI AL | TEM5 14 AND 15

OKLAHOVA CI TY OK

PRI CE STRI PI NG SERVI CE | TEMS 27 THRU 32
CRESCENT CI TY CA

TRAFFI C SOLUTI ONS I TEM5 4 THRU 6, 10 AND 26
REDDI NG CA



01- 440204
01- MEN-101
05/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGCE 3
05/ 26/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
ANDERSON CA

GRANI TE CONSTRUCTI ON' COVPANY
UKI AH CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG ( PARTI AL)

PAVI NG ( PARTI AL)

CONSTRUCTI ON AREA SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

cCCS
BAKERSFI ELD CA

GLOBAL ENVI RONMENTAL NETWORK
FOUNTAI N VALLEY CA

GRANI TE CONSTRUCTI ON' COVPANY
UKI AH CA

PRI CE STRI PI NG SERVI CE
CRESCENT CITY CA

Bl DDER | D NAME AND ADDRESS

| TEMS 5 AND 6 ( PARTI AL)

| TEM 1 ( PARTI AL)

ASPHALT ( PARTI AL)

STRI PI NG ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ANRAK CORPORATI ON
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

COLD PLANE ASPHALT CONCRETE

STRI PI NG



01- 440204
01- MEN-101
05/ 25/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

05/ 26/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 STATEW DE SAFETY AND SI GNS
NI POMO CA

TRAFFI C SOLUTI ONS
REDDI NG CA

CONSTRUCTI ON AREA SI GNS

ROADSI DE SI GNS



01- 440204 Bl D245

01- MEN- 101 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
05/ 25/ 05 05/ 26/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00 500. 00
3 074032 TEMPORARY CONCRETE WASHOUT FACI LI TY EA 2 500. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 750. 00 9, 750. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 23, 250. 00 23, 250. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 880. 00 6, 880. 00
7 034532 REMOVE WHI TE TRAFFI C STRI PE M 860 2.65 2,279. 00
8 034533 REMOVE YELLOW TRAFFI C STRI PE M 890 5. 80 5,162. 00
9 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 2 600. 00 1, 200. 00
10 150742 REMOVE ROADSI DE S| GN EA 3 175. 00 525. 00
11 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 260 8.75 2, 275. 00
12 150870 REMOVE CONCRETE DECK SURFACE M2 639 9. 00 5, 751. 00
13 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 400 8.75 3, 500. 00
14 153225 PREPARE CONCRETE BRI DGE DECK SURFACE M2 760 2. 40 1, 824. 00
15 153235 CLEAN BRI DGE DECK MR 5, 324 2. 00 10, 648. 00
16 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
17 390102 ASPHALT CONCRETE ( TYPE A) TONN 60 263. 00 15, 780. 00
18 511118 CLEAN EXPANSI ON JOI NT M 226 79. 00 17, 854. 00
19 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 23 3, 200. 00 73, 600. 00
20 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 1,020 58. 00 59, 160. 00
21 (S) 519117 JONT SEAL (MR 30 MV) M 87 75. 00 6, 525. 00
22 (S) 519120 JONT SEAL (MR 15 MV M 117 58. 00 6, 786. 00
23 (S) 519142 JONT SEAL (MR 40 MV) M 24 185. 00 4, 440. 00
24 (F) 540102 TREAT BRI DGE DECK M2 5,324 2.25 11, 979. 00
25 540109 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 2,131 19. 00 40, 489. 00
( LOW ODOR)
26 566011 ROADSI DE SI GN - ONE POST EA 4 560. 00 2, 240. 00
27 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 2 120. 00 240. 00
28 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 620 8. 00 12, 960. 00
29 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 50 8. 00 400. 00
(BROKEN 5.18 M- 2.14 M
30 (S) 840655 PAI NT TRAFFI C STRI PE ( 1- COAT) M 400 8. 00 3, 200. 00
31 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 120 8. 00 960. 00
32 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 100 14. 00 1, 400. 00
33 999990 MOBI LI ZATI ON LS LUMP SUM 21, 000. 00 21, 000. 00

TOTAL 355, 757. 00



01- 440204 Bl D245
01- MEN-101 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
05/ 25/ 05 05/ 26/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 1, 800. 00 1800. 00 1, 500. 00 1500. 00
2 2,500. 00 2500. 00 4,500. 00 4500. 00 10, 000. 00 10000. 00
3 1, 200. 00 2400. 00 1, 000. 00 2000. 00 500. 00 1000. 00
4 8, 900. 00 8900. 00 10, 000. 00 10000. 00 13, 000. 00 13000. 00
5 20, 000. 00 20000. 00 55, 000. 00 55000. 00 120, 000. 00 120000. 00
6 10, 000. 00 10000. 00 8, 500. 00 8500. 00 6, 000. 00 6000. 00
7 9. 00 7740. 00 12. 00 10320. 00 8. 00 6880. 00
8 15. 00 13350. 00 24.00 21360. 00 13.00 11570. 00
9 100. 00 200. 00 150. 00 300. 00 100. 00 200. 00
10 300. 00 900. 00 200. 00 600. 00 150. 00 450. 00
11 40. 00 10400. 00 52. 00 13520. 00 45. 00 11700. 00
12 50. 00 31950. 00 51. 50 32908. 50 50. 00 31950. 00
13 40. 00 16000. 00 18. 00 7200. 00 30. 00 12000. 00
14 6. 00 4560. 00 4.00 3040. 00 15. 00 11400. 00
15 3.00 15972. 00 2.00 10648. 00 5. 00 26620. 00
16 2,500. 00 2500. 00 2,400. 00 2400. 00 2, 000. 00 2000. 00
17 250. 00 15000. 00 287.00 17220. 00 150. 00 9000. 00
18 65. 00 14690. 00 55. 00 12430. 00 150. 00 33900. 00
19 3, 650. 00 83950. 00 2,400. 00 55200. 00 2,500. 00 57500. 00
20 50. 00 51000. 00 55. 00 56100. 00 52. 00 53040. 00
21 85. 00 7395. 00 100. 00 8700. 00 240. 00 20880. 00
22 85. 00 9945. 00 100. 00 11700. 00 200. 00 23400. 00
23 200. 00 4800. 00 175. 00 4200. 00 400. 00 9600. 00
24 4.00 21296. 00 2.75 14641. 00 7.00 37268. 00
25 17.00 36227. 00 25. 00 53275. 00 25. 00 53275. 00
26 600. 00 2400. 00 550. 00 2200. 00 495. 00 1980. 00
27 100. 00 200. 00 150. 00 300. 00 100. 00 200. 00
28 6. 00 9720. 00 9. 00 14580. 00 6. 00 9720. 00
29 5. 00 250. 00 9. 00 450. 00 4.00 200. 00
30 5.00 2000. 00 9. 00 3600. 00 5.00 2000. 00
31 8. 00 960. 00 9. 00 1080. 00 15. 00 1800. 00
32 12. 00 1200. 00 14. 00 1400. 00 20. 00 2000. 00
33 35, 000. 00 35000. 00 20, 000. 00 20000. 00 64, 000. 00 64000. 00
TOT 444, 405. 00 461, 172.50 646, 033. 00




